



REQUEST FOR QUOTATION

(For Infrastructure Projects)

Company Name/TIN: _____
 Business Address: _____

Date: September 15, 2024
 PR No: 2024-09-0536

Please quote your lowest price on the item/s listed below, subject to the terms and conditions stipulated, and submit your quotation duly signed by your representative not later than **September 19, 2024; 09:00 A.M** in the return envelope to the BAC Secretariat, DSSC, Matti, Digos City, or email to psu@dssc.edu.ph.

TERMS AND CONDITIONS:	
1.	Completion of Works: <u>45</u> calendar days from receipt of Purchase Order.
2.	Price validity: <u>120</u> calendar days
3.	Documentary requirements: PhilGEPS Reg. Number, Mayor's Permit, PCAB License, SEC/DTI Cert., BIR Cert. of Reg., Bill of Quantities, Detailed Estimate, Omnibus Sworn Statement, & Income/Business Tax Return (For ABCs above P500K)
4.	The Approved Budget for the Contract for this procurement is, Php 144,590.00


RACHEL R. YONTING
 Procurement Service Unit Head/BAC Secretariat

Item No.	Qty.	Unit	Item Description	ABC per Item	Unit Cost	Total Cost
1	1	Lot	Improvement and repair of Bamboo Project Deep Well in Kapoc Extension Campus.	144,590.00		
GRAND TOTAL:						

Delivery Period: _____
Warranty : _____
Price Validity : _____


After having carefully read and accepted your General Conditions, I/We quote you on the item/s at prices noted above. If the space for delivery period, warranty, and price validity are left blank, it means that I/ We concur with the terms and conditions specified by the Davao del Sur State College (DSSC).

Canvasser


Printed Name and Signature
 Contact Details:
 Landline: _____
 Mobile No. _____
 E-mail address: _____
 Date signed: _____



TOPVIEW



FRONTVIEW



PROJECT TITLE:	Improvement and Repair of Bamboo Deep Well in Kipoc Extension Sanga	RECOMMENDING APPROVAL:	ORACELA CHALLERO, Ph.D BREAD BAMBOO PROJECT LEADER	APPROVED BY:	AUGE E. FUENTES COLLEGE PRESIDENT	SHEET NO.:	11
PREPARED BY:	JAMES C. YAGUIDAD ELECTRICAL PLANNING IN-CHARGE						
LOCATION:	DAVAO DEL SUR STATE COLLEGE MARCOS EXTENSION CAMPUS Bldg. MARCO, MATTI, DIGOS DEL SUR						




BILL OF QUANTITIES

PROJECT: Improvement and Repair of Bamboo Project Deep Well in
 LOCATION: DSSC Digos Campus, Brgy. Matti, Digos City
 DURATION: 45 Calendar Days


Source of Fund:

ITEM	DESCRIPTION	QTY	UNIT	UNIT COST	AMOUNT
I	Masonry works	1.00	lot		
II	Piping Works	1.00	lot		
III	Electrical Works	1.00	lot		
IV	Repair of Deep Well	1.00	lot		
V	Mobilization and Demobilization	1.00	lot		
VI	Project Safety	1.00	lot		
TOTAL COST					-

Prepared by:


ENGR. JAMES C. VAGILIDAD
 E-Bamboo Project Operation Head/ Electrical Engineer

Recommending Approval:


GRACIELA L. CABALLERO
 E-Bamboo Project Head

Approved by:


AUGIE E. FUENTES, Ph.D.
 DSSC - COLLEGE PRESIDENT